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ADVERTISEMENT FOR BIDS FOR RENOVATIONS TO RUTHERFORD COUNTY
COURTHOUSE REVENUE DEPARTMENT

Sealed proposals will be received by Rutherford County until 2:30pm on August
13, 2013 at the Office of the County Manager (289 North Main Street, Rutherfordton,
NC) and thereafter opened and read, for the furnishing of labor, materials, and equipment
for Renovations to Rutherford County Courthouse Revenue Department.

A mandatory pre-bid conference will be held at 2:30pm on July 30, 2013
in the Conference Room of the Rutherford County Revenue Department (formerly Tax
Office) located in the lower floor of the Rutherford County Courthouse located at 229 N.
Main St. in Rutherfordton, NC. Bidders not attending the mandatory pre-bid conference
shall be ineligible to submit bids.

A single bid will be received including all work under the General
Contract. The General Contractor's Base Bid shall include all labor, materials, supplies,
and equipment necessary to complete the work in its entirety including General
Construction, Plumbing, Mechanical and Electrical. A copy of the bid packet, including
the bid specifications and bid form, will be available online at
http://www.rutherfordcountync.gov/bid or may be viewed at the Office of the County
Manager.

All bidders shall have the proper general contractor’s license. A Bid Bond shall be
required. The selected contractor shall submit required Performance and Payment Bonds
along with certification of insurance.

Carl Classen
County Manager
Rutherford County, NC
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SECTION 00020 - INSTRUCTIONS TO BIDDERS

Sealed proposals will be received by Rutherford County until 2:30pm on August
13, 2013 at the Office of the County Manager (289 North Main Street, Rutherfordton,
NC) and thereafter opened and read, for the furnishing of labor, materials, and equipment
for Renovations to Rutherford County Courthouse Revenue Department.

A mandatory pre-bid conference will be held at 2:30pm on July 30, 2013
in the Conference Room of the Rutherford County Revenue Department (formerly Tax
Oftice) located in the lower floor of the Rutherford County Courthouse located at 229 N.
Main St. in Rutherfordton, NC. Bidders not attending the mandatory pre-bid conference
shall be ineligible to submit bids.

02. Location of Site:

The site is located on the first floor of the existing Rutherford County
Courthouse located at 229 N. Main St. in Rutherfordton, NC.

03. Contract:
A single bid will be received including all work under the General
Contract. The General Contractor's Base Bid shall include all labor, materials, supplies,
and equipment necessary to complete the work in its entirety including General

Construction, Plumbing, Mechanical and Electrical.

04. Bidding Documents:

Bid documents may be obtained through the Shelby office of the Architect
on the following basis:

Bidders may obtain two complete sets of bid documents upon deposit of
$150.00. Full deposit will be refunded to those submitting a bona fide bid proposal for
the contract and who return the documents in usable condition within ten (10) days after
date of bid opening.

NOTE: Those who do not return the plans as stated above will forfeit
their deposit.

Additional prints or digital copies of drawings and pages of specifications
may be obtained on a non-refundable basis directly from the printer, CADCopy &
Supply, LLC, 513 S. Dekalb St., Shelby, NC, 704.487.8815.

05. Bids:

All Contractors are notified that General Statutes of N.C., Chapter 87,
Article 1, General Contract, and as amended, will be observed in receiving bids and
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awarding contracts. All federal, state and municipal laws governing each respective
trade, will be complied with.

Submit on bid forms enclosed with these specifications. Submit bid in a
sealed envelope, so marked as to indicate its contents without being opened.

a. Bidder shall fill in and sign his bid correctly. Bid forms that show any
omissions, alterations of form, additions not called for, conditional bids, or any
irregularities of any kind may be rejected.

b. No bid may be withdrawn after the scheduled closing time for receipt
of bids for a period of 30 days.

c. It is the Owners' intention to award a contract for completion of this
project to the contractor submitting the lowest bid. However, the Owner reserves the
right to reject any or all bids, or to accept any bid submitted, and to waive any
informalities.

d. Payments will be made by the Owner once a month in an amount
equal to ninety percent (90%) of the work completed and final payment within thirty (30)

days after the completion and acceptance of the work.

07. Contractor's License:

Bidders must have proper license for Contractors as required by State
Laws governing their trades. Bidder's license number shall be listed on his Bid Form and
on the outside of sealed envelope in which Bid is submitted.

08. Site Investigation:

Each Bidder shall, before submitting his bid, examine the site to determine
the extent of work involved and the conditions under which he must operate in
performing this work. The submission of a bid will be construed as evidence that such an
examination has been made, and no subsequent allowance will be made in this
connection on behalf of the Contractor for any error or negligence on his part.

09. Interpretation of Drawings and Specifications:

Should a Bidder find discrepancies or ambiguities in, or omissions from
drawings and specifications, or should he be in doubt as to their meaning, he shall at once
notify the Architect who will issue an interpretation in the form of an addendum. This
addendum will be forwarded to all Bidders.

a. Bidders must act promptly and allow sufficient time for a reply to reach

them before the date established for submission of bids. At a minimum bidders shall
request clarification of specifications no later than seven (7) days prior to bid opening.
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b. No addendum will be issued later than three (3) days prior to bid
opening.
c¢. Each Bidder must acknowledge receipt of all addenda in his Bid.

d. No oral interpretations will be made to any Bidder as to the meaning or
intent of the Contract Documents or be effective to modify and of the provisions of the

documents.

10. Permits. Fees. and Taxes:

Cost for sewer, water and electrical permits and taps; fees for inspections
as required by City, County, and/or State authorities; Social Security and other applicable
local and Federal Government taxes and costs of all other permits, inspections and
licenses for which the Contractor is liable shall be included in his estimate for the work.

I1. Payment Bond:

An AJA Performance and Payment Bond will be required in an amount
equal to one hundred percent (100%) of the Contract Price. Bond shall be delivered to
the Architect within ten (10) days after notice of acceptance of proposal.

12. Bid Security:

Each Bid shall be accompanied by a cash deposit, a certified check drawn
on some bank or trust company insured by the Federal Deposit Insurance Corporation, or
a Bid Bond executed by a Surety Company licensed under the laws of N.C. to execute
such bonds. The amount of such bid security shall be equal to 5% of the bid.

a. Bid security shall be retained by Owner as liquidated damages in
event of failure of successful bidder to execute Contract within ten (10) days after award
or to give satisfactory surety as required by law (General Statutes of N.C., C.143, Art. 8,
8.129).

b. Bid Bond, if submitted as security, shall be conditioned that the
Surety will upon demand forthwith make payment to the obligee upon said bond if the
Bidder fails to execute the Contract in accordance with the Bid Bond, and upon failure to

forthwith make payment, that the Surety shall pay to the obligee an amount equal to said
Bond.

13. Liguidated Damages:

See Section 01021 — Liquidated Damages.

END OF SECTION
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PROPOSAL FORM

Date

Mr. Carl Classen
County Manager
Rutherford County, NC

Dear Sir:
In compliance with your invitation for bids, the undersigned hereby proposes to furnish
all labor, materials, supplies and equipment for the Renovations to Rutherford County

Courthouse Tax Offices in strict accordance with the plans and specifications prepared
for same by Patterson Design Group, PA, Shelby, NC.

BASE BID: For total sum of

( )

Descriptions of Alternates listed below is only for identification purposes. See drawings
for exact scope of each alternate.

Alternate 1 (Granite counter tops instead of plastic laminate): Add/Deduct the sum of

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the
undersigned within 30 days after the date of opening of the bids or any time thereafter
before this bid is withdrawn, the undersigned will, within ten (10) days after the date of
such mailing, telegraphing or delivering of such notice, execute and deliver a contract in
the form of Agreement attached to the specification and give Performance and Payment
Bonds in accordance with the specifications and bids as accepted.

The undersigned hereby designates as his office to which such notice of acceptance may
be mailed, telegraphed or delivered:
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License: The undersigned further states that he is a duly licensed contractor in the State
of North Carolina, and that all fees, licenses, permits, etc., pertinent to the submission of
this bid have been paid in full.

State License No.

The undersigned states that he is aware of the Completion Time and Liquidated Damages
as stated in the specifications.

This bid may be withdrawn at any time prior to the scheduled time for the opening of bids
or any authorized postponement thereof.

Addendum Receipt: Addendum No. Date
Addendum No. Date
Addendum No. Date
Respecttully submitted,
By
Title

List below the Name and License Number for Sub-Contractors:

Mechanical Lic. #
Electrical Lic. #
Plumbing Lic. #

CAUTION: This Bid may be rejected if not accompanied by Guarantee in the specified
amount. Any certified checks may be held uncollected at risk of bidders submitting them.
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SUPPLEMENTARY CONDITIONS

GENERAL CONDITIONS: The "General Conditions of the Contract for Construction”,
AIA Document A201, latest edition, Articles 1 through 15 inclusive, is part of this
Contract.

SUPPLEMENTS: The following supplements modify the "General Conditions of the
Contract for Construction", AIA Document A201. Where a portion of the General
Conditions is modified or deleted by these Supplementary Conditions, the unaltered
portions of the General Conditions shall remain in effect.

ARTICLE | - CONTRACT DOCUMENTS:

1.1.1 Add the following:

"The Contract Documents shall also include the Performance Bond, Labor and
Material Payment Bond, and the Insurance Certificates."

ARTICLE 2 - OWNER:

2.2.5 Add the following:
"Each Contractor will be furnished free of charge, copies of the Drawings and
Specifications as noted below and will be furnished, at actual cost of reproduction, as

many additional copies as he may require."

General Contractor 3 sets of prints

ARTICLE 3 - CONTRACTOR:

3.4 Labor and Materials: Add the following Subparagraphs:

3.4.4 After the Contract has been executed, the Owner and the Architect will consider a
formal request for the substitution of products in place of those specified only under the
conditions set forth in the General Requirements (Division 1 of the specifications).

4.5 By making request for substitutions based on 3.4.3 above, the contractor:
.1 represents that the Contractor has personally investigated the proposed

substitute product and determined that it is equal or superior in all respects to that
specified.
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.2 represents that the Contractor will provide the same warranty for the
substitution that the Contractor would for that specified.

3 certified that the cost data presented is complete and includes all related costs
under this Contract except the Architect's redesign costs, and waives all claims for
additional costs related to the substitution which subsequently become apparent: and

4 will coordinate the installation of the accepted substitute, making such changes
as may be required for the Work to be complete in all respects.

3.4.1 Delete and substitute:

"3.4.1 Unless specifically noted otherwise, the Contractor shall provide and pay
for all labor, transportation, materials, equipment, tools, construction equipment and
machinery, water, heat, lights, power, utilities, sanitary facilities, and other facilities and
services necessary for the entire, correct and substantial completion of his work. The
Contractor shall install, maintain, and remove all equipment of construction, other
utensils or things; and shall be responsible for safe, correct and lawful construction,
maintenance and use of same."

3.18.1 Delete and substitute:

"3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and
hold harmless the Owner, Architect, Architect's consultants, and agents and
employees of any of them from and against claims, damages, losses and expenses,
including but not limited to attorneys' fees, arising out of or resulting from
performance of the Work described in this Paragraph 3.18.

ARTICLE 5 - SUBCONTRACTORS:

5.2.1 Add the following:
"5.2.1.1 Replace “as soon as practicable™ with * not later than ten (10) days™

ARTICLE 7 - CHANGES IN THE WORK.

7.3.7 in the first sentence, delete the words "a reasonable amount: "an allowance for
overhead and profit in accordance with Clauses 7.3.11.1 thru 7.3.11.6 below:

7.3 Add the following Subparagraph:

7.3.11 In Subparagraph 7.3.6, the allowance for the combined overhead and profit
included in the total cost to the Owner shall be based on the following schedule:
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.1 For the Contractor, for Work performed by the Contractor's own forces, 15
percent of the cost.

2 For the Contractor, for Work performed by the Contractor's Subcontractor, 7-
1/2 percent of the amount due the Subcontractor.

3 For each Subcontractor or Sub-subcontractor involved, for Work performed by
that Subcontractor or Sub-subcontractor's own forces, 15 percent of the cost.

4 For each Subcontractor, for Work performed by the Sub-contractor's Sub-
subcontractors, 7-1/2 percent of the amount due the Sub-subcontractor.

.5 Cost to which overhead and profit is to be applied shall be determined in
accordance with Subparagraph 7.3.6.

.6 In order to facilitate checking of quotations for extras or credits, all proposals,
except those so minor that their propriety can be seen by inspection, shall be accompanied
by a complete itemization of costs including labor, materials and subcontracts using
“Change Proposal Form” in “Project Forms and Checklists” sections of these
Specifications. Labor and materials shall be itemized in the manner prescribed above.
Where major cost items are subcontracts, they shall be itemized also. In no case will a
change involving over $100.00 be approved without such itemization.

ARTICLE 8 - TIME:

Delete subparagraph 8.3.3 in it's entirety and substitute the following:

8.3.3 In the event Contractor is delayed at any time in the process of the work, extension
of time shall be the Contractor's sole remedy for any such delay (except Contractor’s right
to terminate this agreement pursuant to any applicable provisions of the Owner-
Contractor Agreement), unless the same shall have been caused by acts constituting
intentional interference by the Owner with Contractor's performance of the work and
where, and to the extent that, such acts continue after the Contractor's notice to the Owner
of such interference. Written notice of intentional interference by the Owner must be
given within three (3) days of the occurrence or the claim is waived. The Owner's
exercise of any of it's rights under any applicable provisions of the Owner-Contractor
Agreement relating to changes in the work, or requirement of correction or re-execution
of any of the work, shall not, under any circumstances be construed as intentional
interference with the Contractor's performance of the work.

ARTICLE 9 - PAYMENT AND COMPLETION:

9.3.1 Add: "The form of Application for Payment shall be a notarized AIA Document
G702, Application and Certification for Payment, supported by AIA Document G703,
Continuation Sheet."
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9.3.1 Add the following clause:

9.3.1.3 Until Substantial Completion, the Owner shall pay 90 percent of the
amount due the Contractor on account of progress payments.

9.8.5: Delete "Upon such acceptance and consent of surety, if any, the Owner shall make
payment of retainage applying to such Work or designated portion thereof."

and substitute:

"The payment shall be sufficient to increase the total payments to 95 percent of
the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work and unsettled claims."

Delete last sentence.

ARTICLE 11 - INSURANCE AND BONDS

11.1 Contractor's Liability Insurance: Add subparagraphs:

11.1.1.9 Liability insurance shall include all major divisions of coverage and be on a
comprehensive basis including:

a. Premises Operations (including X,C and U coverages as
applicable).

b. [ndependent Contractors' Protective.

Gs Products and Completed Operations.

d. Personal Injury Liability with Employment Exclusion
deleted.

e Contractual, including specified provision of
Contractor's obligation under Paragraph 3.18.

f. Owned, non-owned and hired motor vehicles.

g. Broad Form Property Damage including Completed
Operations.

11.1.1.10 If the General Liability coverages are provided by a Commercial General
Liability Policy on a claims-made basis, the policy date or Retroactive Date shall predate
the Contract; the termination date of the policy or applicable extended reporting period
shall be no earlier than the termination date of coverages required to be maintained after
final payment, certified in accordance with Subparagraph 9.10.2.

11.1.2 Add the following clause:
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The insurance required by Subparagraph 11.1.1 shall be written for not less than
the following limits, or greater if required by law:

l.

employee

2.

Workers' Compensation

a. State: Statutory

b. Applicable Federal: Statutory

& Employer's Liability: Not less than $100,000 each accident.
Not less than $500,000 disease policy limit.
Not less than $100,000 disease each

Comprehensive or Commercial General Liability (including Premises-

Operations; Independent Contractors' Protective; Products and Completed Operations;
Broad Form Property Damage):

a. Bodily Injury: $1,000,000 each occurrence; $2,000,000
aggregate.

b Property Damage: $1,000,000 each occurrence;
$2,000,000 aggregate.

G. Products and Completed Operations to be maintained
for one (1) year after final payment.

d. Property Damage Liability Insurance shall provide
X, C, and U coverage.

e Broad Form Property Damage Coverage shall include

Complete Operations.

Contractual Liability:
a. Bodily Injury: $1,000,000 each occurrence; $2,000,000
aggregate.
b. Property Damage: $1,000,000 each occurrence;
$2,000,000 aggregate.
Business Auto Liability (including owned, non-owned and hired vehicles):
a. Bodily Injury: $1,000,000 each person; $1,000,000 each
occurrence.
b. Property Damage: $500,000 each occurrence.

Excess Liability — Umbrella Form
a. Each occurrence $1,000,000
b. Aggregate $1,000,000

11.1.3 Add the following sentence:

"If this insurance is written on the Comprehensive General Liability policy form,
the Certificates shall be AIA Document G705, Certificate of Insurance."
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11.3.1 Modify the first sentence of Subparagraph 11.3.1 as follows: "unless otherwise
provided, the Owner" and substitute "the Contractor".

Add the tollowing sentences:

"The form of policy for this coverage shall be Completed Value. If the Owner is
damaged by the failure of the Contractor to maintain such insurance, then the Contractor
shall bear all reasonable costs properly attributable thereto."

11.3.1.2 Delete Clause 11.3.1.2,

11.3.1.3 Delete Clause 11.3.1.3.

11.3.1.4 Delete Subparagraph 11.3.1.4.
11.3.6 Delete and substitute the following:

"11.3.6 Before an exposure to loss may occur, the Contractor shall file with the
Owner two certified copies of the policy or policies providing this Property Insurance
coverage, each containing those endorsements specifically related to the Project. Each
policy shall contain a provision that the policy will not be canceled or allowed to expire
until at least 30 days prior written notice has been given to the Owner."

11.3.7 Modify by substituting "Contractor" for "Owner" at the end of the first sentence.

11.3.8 Modify by substituting "Contractor" for "Owner" as fiduciary; except that at the
first reference to "Owner" in the first sentence, the word "this" should be substituted for

(]}

"Owner's".

11.3.9 Modify by substituting "Contractor" for "Owner" each time the latter word
appears.
11.3.10 Modify by substituting "Contractor" for "Owner" each time the latter word
appears.

11.4 Performance Bond and Payment Bond:

Delete Subparagraph 11.4.1 and substitute the following:

11.4.1 The Contractor shall furnish bonds covering a faithful performance of the
Contract and payment of obligations arising thereunder. Bonds may be obtained through
the Contractor's usual source and the cost thereof shall be included in the Contract Sum.
The amount of each bond shall be equal to 100 percent of the Contract Sum.
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11.4.1.1 The Contractor shall deliver the required bonds to the Owner not later than three
days following the date the Agreement is entered into, or if the Work is to be commenced
prior thereto

in response to a letter of intent, the Contractor shall, prior to the commencement of the
Work, submit evidence satisfactory to the Owner that such bonds will be furnished.

11.4.1.2 The Contractor shall require the attorney-in-fact who executes the required
bonds on behalf of the surety to affix thereto a certified and current copy of the power of

attorney.

ARTICLE 12 - UNCOVERING AND CORRECTION OF WORK:

12.1.2 Delete first sentence and substitute:

12.1.2 If a portion of the Work has been covered which the Architect has not
specifically requested to observe by owner or by contractor prior to its being covered, the
Architect may request to see such Work and it shall be uncovered by the Contractor.

ARTICLE 13 - MISCELLANEOUS PROVISIONS:

Add the following Paragraph 13.8 to Article 13:

13.8 Egqual Opportunity

13.8.1 The contractor shall maintain policies of employment as follows:

13.8.1.1 The Contractor and the Contractor's Subcontractors shall not discriminate
against any employee or applicant for employment because of race, religion, color, sex or
national origin. The Contractor shall take affirmative action to insure that applicants are
employed, and that employees are treated during employment without regard to their race,
religion, color, sex or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices
setting forth the policies of nondiscrimination.

13.8.1.2 The Contractor and the Contractor's Subcontractors shall, in all solicitations or
advertisements for employees placed by them or on their behalf, state that all qualified
applicants will receive consideration for employment without regard to race, religion,

color, sex or national origin.

At the end of Supplementary Conditions add the following:
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SAFETY AND HEALTH REGULATIONS:

Contractor shall comply with the latest revisions and interpretations of "Safety and Health
Regulations in Construction" (US Department of Labor, Bureau of Labor Standards), and
with other applicable laws, rules and regulations relating to safety and health.

Work on and for the Project shall conform to requirements of the "North Carolina State
Building Codes"; to the latest revisions and interpretations of the "Occupational Safety

and Health Standards" (US Department of Labor, Occupational Safety and Health
Administration); and to all other applicable codes, laws, rules and regulations.

End of Section.
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Change Proposal Form

Renovations to Rutherford County Tax Offices
Rutherfordton, NC

DATE:

PROPOSAL #:

CONTRACT:
CONTRACTOR:
DESCRIPTION OF CHANGE:

Materials (Attach list with qty., item, unit $, unit mh, total mh, OT mh, Total $)

l. Total direct cost of materials $
2. Overhead and profit on [tem 1 b (_ % max. Ine. small tools
& consumables)
3. Sales tax $
4, Shipping and transportation $
Materials Subtotal $
Labor (include time sheets if requested)
8 Total man-hours: @ /hr. $
6. Overhead and profit on Item 5. $ (__% max. on straight labor
cost, not premium portion).
(O&P includes supervisor’s time)
T Payroll taxes and insurance @, % $

Labor Subtotal $

Equipment Rental (includes quotes and pick-up/delivery tickets)

8. Equipment rental $
9. Overhead and profit on Item 8 (_ % max) §$

Equip. Rental Subtotal $
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Subcontractors (includes quotes with material and equipment back up)

10. Subcontractors $
11.  Overhead and profit on item 10 (% max.) $

Subcontractor Subtotal $

Subtotal of Proposal $
12. Bonds (% of subtotal of proposal) $ $
TOTAL OF CHANGE PROPOSAL $
Time Extension Request days Schedule Activity # Affected
Contractor’s signature: Date:
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Certificate of Accuracy

Renovations to Rutherford County Tax Offices
Rutherfordton, NC

Date:

Project Address:

[ hereby certify that to the best of my knowledge and actions the Record Drawings for the
above-indicated project are complete and accurate.

Company:
(Firm or Corporation making certification)
Represented By:
(Person authorized to sign)
Title:
Address:

License Number:

Federal [D Number:

Attest:
By:

Title:
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Certificate of Non Use of Asbestos-containing
Products

Renovations to Rutherford County Tax Offices
Rutherfordton, NC

Date:

Project:

Address:

[ hereby certify that to the best of my knowledge the products and materials incorporated
into the above referenced project are free of asbestos-containing materials.

Company:

(Firm or Corporation making certification)

Represented By:

(Person authorized to sign)

Title:

Address:

License Number:

Federal ID Number:

Attest:
By:

Title:
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Certificate of Non Use of lead-containing Products

Renovations to Rutherford County Tax Offices
Rutherfordton, NC

Date:

Project:

Address:

[ hereby certify that to the best of my knowledge the products and materials incorporated
into the above referenced project are free of lead-containing materials.

Company:

(Firm or Corporation making certification)

Represented By:

(Person authorized to sign)

Title;

Address:

License Number:

Federal ID Number:

Attest:
By:

Title:

lof



Closeout Documentation Checklist

Renovations to Rutherford County Tax Offices
Rutherfordton, NC

Contractor:

Substantial Completion Date:

The following documents must be completed and submitted by each prime contractor.
Documents shall be submitted to the Architect in a single package with this (completed) checklist
attached. The Architect must receive all documents before the Contractor’s Final Application for
Payment can be reviewed.

11.
12,

13,

14.

I2s

16.

Copies of all punch lists with each item checked off.

Fully Executed Final Change Order (i.e. for allowances, deduction for work done
by others, etc.).

Final Approved Application for Payment.

Consent of Surety to Final Payment.

Contractor’s Affidavit of Release of Liens (fully executed).

Contractor’s Affidavit of Payment of Debts and Claims (fully executed).
Certificate of Occupancy from proper municipality.

Contractor’s One-Year Warranty (notarized).

Warranty summary sheet and original warranties for specific items (roof, motors,
ete.)

Certification letter from Contractor stating that no asbestos containing materials
were used.

Certification letter from Contractor stating that no lead paint was used.

Final list of all subcontractors with names, addresses and phone numbers.
Record Drawing with cover letter and Certificate of Accuracy indicating that they
have been reviewed and are as accurate and complete as possible.

Certified Testing and Balancing Report for HVAC System with cover letter
indicating it has been reviewed and approved by consulting Engineer.

Finish Hardware Bitting List (from hardware supplier through General
Contractor).

All MBE forms are complete and turned in.

Contractor’s Signature

Date
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SECTION 01010 - SUMMARY OF THE WORK

0l. Scope.

This project consists of Renovations to Rutherford County Tax Offices as
shown and/or required by the drawings and technical specifications.

02. Intent and Workmanship.

a. The words "furnish", "furnish and install", "install", and "provide",
or works with similar meaning shall be interpreted, unless otherwise specifically stated, to
mean "furnish and install complete in place and ready for service".

b. The General Construction Contractor, hereinafter referred to as the
General Contractor shall be charged with the responsibility of coordinating the work of
all contractors, keeping in close touch with the others in expediting the work and
maintaining highest quality construction, free from "patchwork" and unsound corrective
repairs.

g The General Contractor shall be responsible for making the
construction of habitable structures under this contract rainproof. Each contractor shall
be responsible for making his installation properly perform the intended function. If he is
prevented from so doing by any limitations of the drawings or specifications, the
Contractor shall immediately notify the Architect in writing of such limitations before
proceeding with construction in the area where the problem or limitation exists.

d. Miscellaneous items and accessories which are not specifically
mentioned, but which are essential to produce a complete and properly operating
installation, or usable structure or plant, providing the indicated function, shall be
furnished and installed without change in the contract price. Such miscellaneous items
and accessories shall be of the same quality standards, including material, style, finish,
strength, class, weight and other applicable characteristics, as specified for the major
component of which the miscellaneous item or accessory is an essential part. The above
requirement, however, is not intended to include major components not covered by or
inferable from the drawings and specifications.

g General Contractor shall give his work careful and frequent
supervision, and shall at all times provide a competent superintendent on the work. This
superintendent shall remain on the work until completed, unless removed by sickness,
discharged for cause, or replaced with the written consent of the Architect or his
representative. Any careless or incompetent workman, or trouble maker must be removed
by the Contractor at once on written instructions.

03. Layout & Coordination of Work & Coordination Dwgs.
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a. General Contractor shall verify grades, lines, levels, and dimensions
indicated on drawings, and shall immediately report inconsistencies discovered during the
entire progress of the work. He shall establish and carefully preserve reference points; in
case of their destruction, he shall be charged with the resulting expense of replacement
and shall be responsible for any mistakes that may be cause by their loss or disturbance.

b. As the work progresses, the General Contractor shall establish exact
locations of partitions as a guide to all trades.

¢. The work of all trades shall be thoroughly coordinated regarding
locations and elevations of piping, conduit, ductwork, fixtures, and other items so as to
insure that such items can be properly installed.

d. Should any conflicts occur in the locations and elevations of items of
work, the General Contractor shall be responsible for decisions regarding relocation of
the work of any trade to provide the most satisfactory overall installation. Relocation and
rerouting of such items shall be subject to Architect's approval, and shall conform to
requirements specitied for the initial installation.

e. Coordination drawings of crowded locations, where there is a
possibility of conflict between the trades, shall be prepared by Contractors affected and
coordinated by the General Contractor. The drawings shall indicate the exact locations
and elevations of pipes, ducts, conduits, etc., obtained from field measurements, after
consultation and agreement among trades involved.

f. Existing conditions shall be checked and verified to work with
drawings and specifications before proceeding. If problems are found, they must be

resolved and approved by the Architect before proceeding.

04. Changes to Existing Utilities:

a. General Contractor shall be responsible for making all necessary
arrangements with power, telephone, and other utility companies or corporations for
relocating or changing utilities affected by work under this contract.

05. Execution of the Work:

a. Each Contractor shall obtain and pay for all permits, taps, and
inspection fees for his branch of the work. He shall make all necessary excavations for
his work and repair the work of other contractors damaged during progress of his work.

b. The Contractor for a particular branch of the work shall consult with all
other contractors and shall be responsible for the proper placing of all lines in advance of,
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or in connection with other contractor's work so as to avoid any unnecessary cutting on
account of his installation. The work shall be done at such time and in such manner as to
lend cooperation to the progress of the work as a whole.

c. All exposed trenches and ditches shall be covered as soon as possible
by the Contractor concerned, and excess earth removed by the Contractor doing the work.

d. The General Contractor shall build around the work of the other
Contractors or shall leave chases, slots, and holes or openings as required to receive and
to conceal, within the completed construction, the work of the different contractors.

e. Patching of work or areas affected by cutting, digging and fitting shall
be done by mechanics skilled in the applicable trades and shall match surrounding or

adjoining similar work.

06. Drawings and Specifications:

These specifications are written to cover the entire work. Owner may bid
and award or otherwise arrange for certain other work during the construction period.

The drawings which accompany and form a part of these specifications are
dated July 9, 2013, are identified as Commission No. 3089, and consist of the following:

CS1.1 Cover Sheet Electrical
cs1.2 Appendix B
E1.0 Schedules
Architectural El.l Demolition Plan
E2.1 Lighting Plan
LSI.1 Life Safety Plan E22 Power Plan
LS1.2 Ul Assemblies E3.1 Riser Diagrams
Al.l Existing Floor Plan
Al.2 Floor Plan
Al3 Floor Plan W/ Cubicles
A2.1 Schedules
A3l Sections
A7.1 Reflected Ceiling Plan
A8.1 Casework Elevations
Mechanical
Ml.1 Demolition Plan
MI1.2 Floor Plan
M2.1 Details
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SECTION 01020 - ALLOWANCES

01. General: The Contractor shall include the following allowances in Base
Bid. The stipulated sum does not include local sales tax nor the General Contractor's
profit or installation cost. Should the cost be more than the allowance, Owner will pay to
General Contractor such difference: but should the cost be less than the allowance, the
General Contractor will credit the Owner with this difference. Tax, installation, and
profit costs shall be figured in the Contractor’s original contract figure.

Contingency Allowance:  Each Contractor shall allow the
following sum(s) for contingency for his contract for use for unforeseen work that may be
required on project. Pay for work shall be as outlined in the Supplementary Conditions,
Article 7 — Changes in Work. Contingencies shall not be used without the written
approval for the Architect.

General: $.15,000.00

END OF SECTION
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SECTION 01021 - LIQUIDATED DAMAGES

All work must be completed according to the time line outlined in Section 01900
— Special Provisions. The Contractor shall pay the Owner as fixed, agreed and liquidated
damages for each calendar day of delay beyond the completion date stated, until the work
is completed, the sum of Seven Hundred and Fifty Dollars (§750) per day.

END OF SECTION
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SECTION 01027 - APPLICATIONS FOR PAYMENT

0l.  Two applications for payment will be received and processed for this
project. The first will be for all the work done up to and including the last day of the
month of September. The second will be when the job is completely finished and
accepted by the Owner. Four copies of the pay applications and any supporting
documents shall be submitted to the Architect. Architect will process the pay
applications within five business days and forward to the Owner if they are in order.
Owner will make appropriate payment within fifteen days of receipt from the Architect.

02.  In addition to Schedules and Reports described in the General Conditions,
Contractors must provide with each application for payment a certified statement listing
sales and/or use taxes paid in North Carolina on purchases on building materials,
supplies, fixtures and equipment which become a part of or are annexed to the project.
Such listing shall include total amounts of invoices and state and local sales and use tax
paid thereon. The form included with these specifications under “Project Forms and
Check Lists” shall be used unless prior approval is given for another form. If multiple
pages are required, a grand total shall be shown at the end for each column.

03.  See also Supplemental Conditions to the General Conditions, Article 9.

END OF SECTION
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SECTION 01030 - ALTERNATES

State the amount to be added or deducted from the Base Bid for all alternates as
may be noted in the Proposal Form and as follows. The following descriptions are
general descriptions only. See plans and rest of Specifications for exact description of
each alternate.

Alternate #1: Provide granite counter tops instead of plastic laminate.
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SECTION 01035 - MODIFICATION PROCEDURES

01. Related Documents: Drawings and general provisions of Contract, including
General and Supplementary Conditions and other Division 1 Specification sections, apply to this
section.

02.  Summary: This section specifies administrative and procedural requirements for
handling and processing Contract modifications.

a. Multiple Prime Contracts: Provisions of this Section apply to the Work of
each prime contractor.

03.  Minor Changes In The Work: Supplemental instructions authorizing minor
changes in the Work, not involving an adjustment to the Contract Sum or Contract Time, will be
issued by the Architect by memorandum.

04. Change Order Proposal Requests:

a. Owner-Initiated Proposal Requests: Proposed changes in the Work that
will require adjustment to the Contract Sum or Contract Time will be issued by the Architect,
with a detailed description of the proposed change and supplemental or revised Drawings and
Specifications, if necessary.

b Proposal requests issued by the Architect are for information only. Do not
consider them instruction either to stop work in progress, or to execute the proposed change.

&, Unless otherwise indicated in the proposal request, within 20 days of
receipts of the proposal request, submit to the Architect for the Owner's review an estimate of
cost necessary to execute the proposed change.

l. Include a list of quantities of products to be purchased and unit
costs, along with the total amount of purchases to be made. Where requested, furnish survey data
to substantiate quantities.

& Indicate applicable taxes, delivery charges, equipment rental, and
amounts of trade discounts.

3. Include a statement indicating the effect the proposed change in the
Work will have on the Contract Time.

d. Contractor-Initiated Change Order Proposal Requests: When latent or
other unforeseen conditions require modifications to the Contract, the Contractor may propose
changes by submitting a request for a change to the Architect.
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L; Include a statement outlining the reasons for the change the
effect of the change on the Work. Provide a complete description of the proposed
change. Indicate the effect of the proposed change on the Contract Sum and Contract
Time.

2. Include a list of quantities of products to be purchased and
unit costs along with the total amount of purchases to be made. Where requested, furnish
survey data to substantiate quantities.

3 Indicate applicable taxes, delivery charges, equipment
rental, and amounts of trade discounts.

4, Comply with requirements in Section "Product
Substitutions" if the proposed change in the Work requires the substitution of one product
or system for a product or system specified.

o Proposal Request Form: “Change Proposal Form™ with these
specifications under “Project Forms and Check Lists™.

05. Allowances:

a. Allowance Adjustment: Base each Change Order Proposal
Request for an allowance cost adjustment solely on the difference between the actual
purchase amount and the allowance, multiplied by the final measurement of work-in-
place, with reasonable allowances, where applicable, for cutting losses, tolerances,
mixing wastes, normal product imperfections, and similar margins.

Ii; Include installation costs in the purchase amount only
where indicated as part of the allowance.

2 When requested, prepare explanations and documentation
to substantiate the margins claimed.

B Submit substantiation of a change in scope of work claimed
in the Change Orders related to unit-cost allowances.

4. The Owner reserves the right to establish the actual quantity
of work-in-place by independent quantity survey, measure, or count.

b. Submit claims for increased costs because of a change in scope or
nature of the allowance described in the Contract Documents, whether for the purchase
order amount or Contractor's handling, labor, installation, overhead, and profit, within 20
days of receipt of the change order or construction change directive authorizing work to
proceed. Claims submitted later than 20 days will be rejected.



B The Change Order cost amount shall not include the Contractor’s
or Subcontractor's indirect expense except when it is clearly demonstrated that either the
nature or scope of work required was changed from that which could have been foreseen
from the description of the allowance and other information in Contract Documents.

d. No change to the Contractor's indirect expense is permitted for
selection of higher or lower priced materials or systems of the same scope and nature as
originally indicated.

g If the actual cost is going to exceed the allowance, notify the
architect. Authorization to exceed the allowance must be given in the form of a change

order before proceeding.

06. Construction Change Directive:

a. Construction Change Directive: When the Owner and Contractor
are not in total agreement on the terms of a Change Order Proposal Request, the Architect
may issue a Construction Change Directive on AIA Form G714, instructing the

Contractor to proceed with a change in the Work, for subsequent inclusion in a Change
Order.

L. The Construction Change Directive will contain a complete
description of the change in the Work and designate the method to be followed to
determine change in the Contract Sum or Contract Time.

b. Documentation: Maintain detailed records on a time and material
basis of work required by the Construction Change Directive.

1. After completion of the change, submit an itemized account
and supporting data necessary to substantiate cost and time adjustments to the Contract.

07. Change Order Procedures:

a. Upon the Owner's approval of a Change Order Proposal Request,
the Architect will issue a Change Order for signatures of the Owner and Contractor on
AIA Form G701, as provided in the Conditions of the Contract.

END OF SECTION
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SECTION 01040 - PROJECT COORDINATION

01.  The General Contractor shall serve as project expediter and schedule and
coordinate the work of all Contractors and Trades.

02. The Mechanical, Plumbing, and/or Electrical Sub-Contractors shall be
prepared at all times to put workmen on the job within 24 hours after receipt of notice
from the General Contractor to install any part of the work that is to be installed in walls,
floors, or ceilings, along with the General Contractor's work. If a Mechanical, Plumbing,
or Electrical Contractor fails to put men on the work within 24 hours notice from the
General Contractor, the General Contractor may, with written permission from the
Architect and the Owner, have the necessary work performed by others and charge cost of
same to the Mechanical, Plumbing, or Electrical Contractor concerned.

03, See Section 01900 — Special Provisions for other provisions.

END OF SECTION
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SECTION 01045 - CUTTING AND PATCHING

01. Related Documents:

Drawings and general provisions of Contract, including General and
Supplementary Conditions and other Division-1 Specification Sections, apply to this
section.

02. Summary:

This Section specifies administrative and procedural requirements for
cutting and patching.

a. Refer to other Sections for specific requirements and limitations
applicable to cutting and patching individual parts of the Work.

1. Requirements of this Section apply to mechanical and
electrical installations. Refer to Division-15 and Division-16 Sections for other
requirements and limitations applicable to cutting and patching mechanical and electrical
installations.

03. Submittals:

a. Cutting and Patching Proposal: Where approval of procedures for
cutting and patching is required before proceeding, submit a proposal describing
procedures well in advance of the time cutting and patching will be performed and
request approval to proceed. Include the following information, as applicable, in the
proposal:

Describe the extent of cutting and patching required and how it is
to be performed; indicate why it cannot be avoided.

Describe anticipated results in terms of changes to existing construction; include changes
to structural elements and operating components as well as changes in the building's
appearance and other significant visual elements.

List products to be used and firms or entities that will perform Work.

[ndicate dates when cutting and patching is to be performed.

List utilities that will be disturbed or affected, including those that will be relocated and
those that will be temporarily out-of-service. Indicate how long service will be disrupted.
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Where cutting and patching involves addition of reinforcement to structural elements,
submit details and engineering calculations to show how reinforcement is integrated with
the original structure.

Approval by the Architect to proceed with cutting and patching does not waive the
Architect's right to later require complete removal and replacement of a part of the Work

found to be unsatisfactory.

04. Quality Assurance:

a. Requirements for Structural Work: Do not cut and patch structural
elements in a manner that would reduce their load-carrying capacity or load-deflection
ratio.

i Obtain approval of the cutting and patching proposal before
cutting and patching the following structural elements:

Foundation construction

Bearing and retaining walls.

Structural concrete.

Structural steel.

Lintels.

Timber and primary wood framing.
Structural decking.

Stair systems.

Miscellaneous structural metals.

Exterior curtain wall construction.
Equipment supports.

Piping, ductwork, vessels and equipment.
Structural systems of special construction in Division - 13.

b. Operational and Safety Limitations: Do not cut and patch
operating elements or safety related components in a manner that would result in reducing
their capacity to perform as intended, or result in increased maintenance, or decreased
operational life or safety.

& Visual Requirements: Do not cut and patch construction exposed
on the exterior or in occupied spaces, in a manner that would, in the Architect's opinion,
reduce the building's aesthetic qualities, or result in visual evidence of cutting and
patching. Remove and replace Work cut and patched in a visually unsatisfactory manner.

If possible, retain the original installer or fabricator to cut and patch the following
categories of exposed Work, or if it is not possible to engage the original installer or
fabricator, engage another recognized experienced and specialized form:
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Processed concrete finishes.
Stonework and stone masonry.
Ornamental metal.
Matched-veneer woodwork.
Preformed metal panels.
Window wall system.

Stucco and ornamental plaster.
Acoustical ceilings.

Terrazzo.

Finished wood flooring.
Fluid-applied flooring.
Carpeting.

Aggregate wall coating.

Wall covering.

Swimming pool finishes.
HVAC enclosures, cabinets or covers.

05. Materials:

Use materials that are identical to existing materials. If identical materials
are not available or cannot be used where exposed surfaces are involved, use materials
that match existing adjacent surfaces to the fullest extent possible with regard to visual
effect. Use materials whose installed performance will equal or surpass that of existing
materials.

06. Inspection:

Before cutting existing surfaces, examine surfaces to be cut and patched
and conditions under which cutting and patching is to be performed. Take corrective
action before proceeding, if unsafe or unsatisfactory conditions are encountered.

Before proceeding, meet at the site with parties involved in cutting and
patching, including mechanical and electrical trades. Review areas of potential
interference and conflict. Coordinate procedures and resolve potential conflicts before
proceeding.

07. Preparation:

a. Temporary Support: Provide temporary support of Work to be cut.

b. Protection:  Protect existing construction during cutting and
patching to prevent damage. Provide protection from adverse weather conditions for
portions of the Project that might be exposed during cutting and patching operations.

Avoid interference with use of adjoining areas or interruption of
free passage to adjoining areas.
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Take all precautions necessary to avoid cutting existing pipe,
conduit or ductwork serving the building, but scheduled to be removed or relocated until
provisions have been made to bypass them.

08. Performance:

a. General:  Employ skilled workmen to perform cutting and
patching. Proceed with cutting and patching at the earliest feasible time and complete
without delay.

Cut existing construction to provide for installation of other
components or performance of other construction activities and the subsequent fitting and
patching required to restore surfaces to their original condition.

b. Cutting: Cut existing construction using methods least likely to
damage elements to be retained or adjoining construction. Where possible review
proposed procedures with the original installer; comply with the original installer's
recommendations.

[n general, where cutting is required use hand or small power tools
designed for sawing or grinding, not hammering and chopping. Cut holes and slots neatly
to size required with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

To avoid marring existing finished surfaces, cut or drill from the
exposed or finished side into concealed surfaces.

Cut through concrete and masonry using a cutting machine such as
a caborundum saw or diamond core drill.

Comply with requirements of applicable Sections of Division-2
where cutting and patching required excavating and backfilling.

By-pass utility services such as pipe or conduit, before cutting,
where services are shown or required to be removed, relocated or abandoned. Cut-off
pipe or conduit in walls or partitions to be removed.

Cap, valve or plug and seal the remaining portion of pipe or conduit to prevent entrance
of moisture or other foreign matter after by-passing and cutting. See Divisions 15 and 16
for procedures specified otherwise.

¢ Patching: Patch with durable seams that are as invisible as
possible. Comply with specified tolerances.

Where feasible, inspect and test patched areas to demonstrate
integrity of the installation.
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Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate evidence
of patching and refinishing.

Where removal of walls or partitions extends one finished area into
another, patch and repair floor and wall surfaces in the new space to provide an even
surface of uniform color and appearance. Remove existing floor and wall coverings and
replace with new materials, if necessary to achieve uniform color and appearance.

Where patching occurs in a smooth painted surface, extend tinal
paint coat over entire unbroken area containing the patch, after the patched area has
received primer and second coat.

Patch, repair or rehang existing ceilings as necessary o provide an
even plan surface of uniform appearance.

09. Cleaning:
Thoroughly clean areas and spaces where cutting and patching is
performed or used as access. Remove completely paint, mortar, oils, putty and items of

similar nature. Thoroughly clean piping, conduit and similar features before painting or
other finishing is applied. Restore damaged pipe covering to its original condition.

END OF SECTION

01045-5



SECTION 01090 - DEFINITIONS AND STANDARDS

01. Definitions: Basic Contract definitions are included in the General
Conditions.

a. Indicated refers to graphic representations, notes or schedules on
Drawings, or Paragraphs or Schedules in Specifications, and similar requirements in
Contract Documents. Where terms such as "shown," "noted," "scheduled," and
"specified" are used, it is to help locate the reference.

b. Directed: Terms such as "directed", "requested", "authorized",
"selected", "approved”, "required", and "permitted" mean "directed by the Architect”,
"requested by the Architect", and similar phrases. No implied meaning shall be
interpreted to extend the Architect's responsibility into the Contractor's supervision of
construction.

C. Approve, used in conjunction with action on submittals,
applications, and requests, is limited to the Architect’s duties and responsibilities stated in
General and Supplementary Conditions. Approval shall not release the Contractor from
responsibility to fulfill Contract requirements.

d. Regulation includes laws, ordinances, statutes and lawful orders
issued by authorities having jurisdiction, and rules, conventions and agreements within
the construction industry that control performance of the Work, whether lawfully imposed
by authorities having jurisdiction or not.

& Furnish means "supply and deliver, ready for unloading,
unpacking, assembly, installation, and similar operations."

Install describes operations at the site including "unloading,
unpacking, assembly, erection, anchoring, applying, working to dimension, protecting,
cleaning and similar operations."

g. Provide means "furnish and install, complete and ready for use."

h. Installer: "Installer" is the Contractor or an entity engaged by the
Contractor, as an employee, subcontractor or sub-subcontractor for performance of a
particular construction activity, including installation, erection, application and similar
operations. Installers are required to be experienced in the operations they are engaged to
perform. The term "experienced," when used with "Installer" means having a minimum
of 5 previous Projects similar in size to this Project, and familiar with the precautions
required, and with requirements of the authority having jurisdiction.
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o Project Site is the space available for construction activities, either
exclusively or with others performing other construction on the Project. The extent of the
Project Site is shown on the Drawings. and may or may not be identical with the
description of the land upon which the Project is to be built.

j. Testing Laboratories: A "testing laboratory" is an independent
entity engaged to perform specific inspections or tests, at the Project Site or elsewhere,
and to report on, and, if required, to interpret, results of those inspections or tests.

02.  Specification Format: These Specifications are organized into Divisions
and Sections based on the Construction Specifications Institute's 16-Division format.

Language used in the Specifications is the abbreviated type. [mplied
words and meanings will be appropriately interpreted. Singular words will be interpreted
as plural and plural words interpreted as singular where applicable and where the context
so indicates.

a. Imperative language is used generally. Requirements expressed in
the imperative mood are to be performed by the Contractor. At certain locations in the
test subjective language is used to describe responsibilities which must be fulfilled
indirectly by the Contractor, or by others when so noted.

The words "shall be" shall be included by inference wherever a
colon (:) is used within a sentence or phrase.

03.  Assionment of Specialists:  Certain construction activities shall be
performed by specialists, recognized experts in the operations to be performed.
Specialists must be engaged for those activities, and assignments are requirements over
which the Contractor has no option. Nevertheless, the ultimate responsibility for
fulfilling Contract requirements remains with the Contractor.

04, Drawing Symbols: Where not otherwise noted, symbols are defined by
"Architectural Graphic Standards", published by John Wiley & Sons, Inc., eighth edition.

05.  Mechanical/Electrical Drawings: Graphic symbols on mechanical and
electrical Drawings are aligned with symbols recommended by ASHRAE. Where
appropriate, they are supplemented by symbols recommended by technical associations.
Refer instances of uncertainty to the Architect for clarification before proceeding.

06. Applicability of Standards: Except where the Contract Documents include
more stringent requirements, applicable industry standards have the same force and effect
as if bound or copied into Contract Documents. Such standards are part of the Contract
Documents by reference. Individual Sections indicate standards the Contractor must keep
available at the Project Site.
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07. Publication Dates: Where the date of issue of a referenced standard is not
specified, comply with the standard in effect as of date of Contract Documents.

a. Updated Standards: Submit a Change Order proposal where an
applicable standard has been revised and reissued after the date of the Contract
Documents and before performance of Work. The Architect will decide whether to issue
a Change Order to proceed with the updated standard.

08.  Conflicting Requirements: Where compliance with two or more standards
that establish different or conflicting requirements for minimum quantities or quality
levels, the most stringent requirement will be enforced. Refer uncertainties as to which
quality level is more stringent to the Architect for a decision before proceeding.

a. Minimum Quantities or Quality Levels: The quantity or quality
shown or specified is the minimum to be provided or performed. Indicated values are
minimum or maximum values, as appropriate for the requirements. Refer instances of
uncertainty to the Architect for decision before proceeding.

09.  Copies of Standards: Fach entity engaged on the Project shall be familiar
with standards applicable to that activity. Copies of applicable standards are not bound
with the Contract Documents.

Where copies of standards are needed for performance of a required
construction activity, the Contractor shall obtain copies directly from the publication
source.

Although copies of standards needed for enforcement of requirements may
be part of submittals, the Architect reserves the right to require submittal of additional
copies for enforcement of requirements.

10. Abbreviations and Names: Where acronyms or abbreviations are used in
the Specifications or other Contract Documents they mean the recognized name of the
trade association, standards generating organization, authority having jurisdiction or other
entity applicable. Refer to the "Encyclopedia of Associations," published by Gale
Research Co., available in most libraries.

1.  Permits, Licenses, and Certificates: For the Owner's records, submit
copies of permits, licenses, certifications, inspection reports, releases, jurisdictional
settlements, notices, receipts for fee payments, judgements, and similar documents,
correspondence and records established in conjunction with compliance with standards
and regulations bearing upon performance of the Work.

END OF SECTION
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SECTION 01200 - PROJECT MEETINGS

01. As soon as practicable after award of contracts, a preconstruction
conference will be called by the Architect. This conference shall be attended by a
qualified representative of the Owner, Architect, and Contractor. This meeting is to
answer questions peculiar to this project and clarify details of routine procedures.

02.  Each Contractor is required to attend weekly job site progress conferences
as called by the Architect. ~Contractor shall be represented at these job progress
conferences by an authorized representative of the home office as well as by project
personnel superintendent. These meetings shall be open to subcontractors, material
suppliers, and others who can contribute beneficially toward maintaining required job
progress and such personnel shall be encouraged by the Contractor to attend. Tt shall be
the principal purpose of these conferences to effect coordination, cooperation and
assistance in every practical way toward maintaining progress of the project and
completing the project within the specified contract time. Contractors shall be prepared
to recommend remedial measures for correcting problems as may be appropriate. The
Architect shall be the coordinator of the conferences and shall preside as Chairman.

03. Each Contractor is also required to attend weekly scheduling meetings that
the General Contractor, as "Project Expediter", may arrange in addition to the weekly job
site conferences described above.

END OF SECTION 01200
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SECTION 01300 - SUBMITTALS

01. Samples and Shop Drawings.

a. The Contractor shall submit samples and shop drawings for the
Architect's approval as complying with the requirements of the contract documents.
Submit samples in duplicate and shop drawings in quadruplicate. Only shop drawings
which have been completely checked and stamped by the Contractor will be checked by
the Architect/Engineer.

b Color samples for all items shall be submitted at one time as soon
as possible. The Owner reserves the right to make color selections only after all samples

have been submitted.

02. Documents at the Project Site.

a. Fach Contractor shall maintain at the project site one (1) complete
set of Drawings and Specifications for his work. The Drawings and Specifications shall
be maintained in good order and readable condition. The drawings and specifications
shall be marked in red to show changes in the Work required by Addenda, Change
Orders, and shall show as-built changes. Changes shall be so noted immediately upon
notification.

b. All of the Documents required at the project site under this Article
shall be available for use by the Architect, or his representative at all times.

€ Upon completion of the Project, the documents required under this
Article shall be used by the Contractors to prepare the "As-Built" Drawings called for in
Section 01700 of this Specification.

END OF SECTION
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SECTION 01310 - SCHEDULES AND REPORTS

01.  Bidders shall begin to prepare for work immediately upon award of the
contract and shall follow the schedule as outlined in Section 01900 — Special Provisions.

02.  Prior to the preconstruction conference the Contractor shall submit to the
Architect in written or chart form a schedule for the entire project. The schedule shall
clearly identify the critical path of the entire project from start to end. The schedule shall
indicate when the cubicle supplier is expected to install his cubicles. At the
preconstruction conference the project expediter shall submit the schedule to those
present for review and comment.

END OF SECTION
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SECTION 01500 - TEMPORARY FACILITIES

01. Temporary Field Office.

General Contractor shall provide and maintain a suitable temporary field
office at the project site for his own. The existing Courthouse building shall not be used
for such office.

02. Temporary Sheds.

[f needed each Contractor shall provide and maintain additional storage
sheds and other temporary buildings or trailers as required for the storage of his materials
and the satisfactory execution of his work. Location of sheds and trailers shall be
approved by the Architect. Remove sheds when work is completed, or as directed.

03. Temporary Water During Construction.

The General Contractor shall make the necessary arrangements and
provide all water required during the entire construction period. The General Contractor
shall arrange with the Owner to use and pay for all water.

04. Temporary Toilet Facilities.

General Contractor shall provide and maintain an adequate number of
temporary toilets with proper enclosures as necessary for use of workmen of all
construction during construction. Locate toilets where directed. Keep toilets clean and
comply with all local and state health requirements and sanitary regulations. Toilet
facilities shall consist of the prefabricated chemical type. If women are employed on the
job, the general contractor shall provide an additional separate toilet for them. Temporary
privies shall not be used unless approved by the Architect and local health authorities.
Remove temporary toilet when directed. The toilet facilities completed in the buildings
shall not be used by the Contractor Personnel at any time. Toilets inside the Courthouse
building shall not be used.

0s. Temporary Electricity During Construction.

a. Temporary Electrical Service Wiring & Lights:

1. Temporary electrical service, power wiring distribution and
lights shall be furnished, installed, maintained and removed by the Electrical Sub-
Contractor.

2. Temporary electrical service, wiring and lights shall as a
minimum include the following:

a. 5 foot candles of light at the floor in open spaces.

01500-1



b. 10 foot candles of light at the floor in corridors
stairs.

~

3. Temporary lighting for areas of 100 square feet or less will
be provided by the trade requiring the lighting.

06. Weather Protection, Temporary Heat, Ventilation & Air Conditioning.

a. Extent. The General Contractor shall provide at his own expense
all weather protection, temporary heat or cooling and fuel as necessary to carry on the
work expeditiously during inclement weather, to protect all work and materials against
injury from dampness and cold, to dry out the building and to provide suitable working
conditions. Unless otherwise required in the various Specification Section, building
interiors shall be maintained between 50 deg. F and 80 deg. F during installation of
interior finish work.

b. Methods. The methods of heating or cooling and the type of fuel
and equipment used shall be subject to approval by Architect. “Salamander™ type heating
units shall not be used inside the building at any time. After building is completely
enclosed, the Contractor may utilize the permanent mechanical equipment which he
furnishes and installs under this Contract, with the qualifications herein stipulated; he
shall, however, supply any additional equipment required. Any permanent equipment so
used shall be turned over to the Owner in the condition and at the time required by the
Specifications. The Contractor's use of the permanent equipment is hereby qualified as
follows:

|. The permanent equipment shall not be used for temporary heat
or cooling unless and until all safety devices specified or required for safe operation of
the equipment are installed and operating properly. Use of this equipment shall not affect
guarantee time of such equipment.

2. The General Contractor shall pay all fuel costs and assume all
responsibility for use of the permanent heating equipment.

3. In using permanent equipment, provide filters (in addition to
filters required with equipment) at all points where air enters the system. Maintain such
filters until the building is occupied. Failure to do so will result in the Owner employing
an independent cleaning company to vacuum all supply and return ductwork, and to clean
all cooling and heating equipment. Cost of such cleaning operation will be charged to the
General Contractor at no cost to the Owner.

4. Safety- The General Contractor shall be responsible for
initiating, maintaining and supervising all safety precautions and programs in connection

with the work.

5. Use of permanent system shall not affect the guarantee of that
system.
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é. Heating Occupied Spaces Prior to Final Acceptance. Should a
portion of the building be occupied by the Owner prior to substantial completion, the cost
of fuel and operation of the heating system for the occupied portion will be borne by the
Owner from time of occupancy until final acceptance.

07. Project Sign.

General Contractor will provide a Project Sign. See Detail at end of this
section. No other signs or advertisements will be allowed at or near the Project Site.
Architect will provide digit file to Contractor for the project sign.

08. Protection.

Protection shall consist (in general) of following:

4. Plant Material. Constructor shall protect all trees, shrubs, lawns and all
landscape work from damage, providing guards and covering. Any damaged work shall

be repaired or replaced at the Contractor's expense.

b. Streets and Walks. Contractor shall protect all streets and walks, and
shall make all necessary repairs at his own expense.

c. Private Roads and Walks. Contractor shall protect private roads and
walks. He shall maintain them during course of work, and shall repair all damages to
same at his own expense.

d. Water Protection. Contractor at all times shall protect excavation,
trenches, and building from damage from rain, water, spring water, ground water,
backing-up of drains or sewers, and all other water. He shall provide all pumps and
equipment and enclosures to provide this protection.

e. Temporary Drainage. Contractor shall construct and maintain all
necessary temporary drainage, and shall do all pumping necessary to keep excavation and
lowest floor free of water.

f Snow and Ice. Contractor shall remove all snow and ice as may be
required for proper protection and execution of the work.

g. Guard Lights. Contractor shall provide and maintain guard lights at all
barricades, obstructions in streets, roads, or sidewalks, and at all trenches or pits adjacent
to public walks or roads.

h. Cold Weather. During cold weather, Contractor shall protect all work
against damage. If low temperatures make it impossible to continue operations safely (in
spite of cold weather precautions), Contractor shall cease work and shall so notify the
Architect.
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I Fire. Open fires will not be permitted within the building
enclosure.

§s Soil Erosion. Contractor shall provide silt fences and other
measures required or further specified herein to prevent soil erosion from leaving the site.

1.  In addition to complying with safety requirements set forth in the General
Conditions, the Contractor shall:

a. Inform himself of and fully comply with all applicable
requirements of the Williams-Steiger Occupational Safety and Health Act of 1970 (Public
Law 91-596) in the performance of work required under this Construction Contract.

b. The Contractor shall adhere to the rules, regulations and
interpretations of the Secretary of the United States Department of Labor (29 Code of
Federal Regulations (CFR), Part 1518) relating to safety and health for construction. The
applicable occupational health and safety standards are hereby incorporated into these
Contract Specifications.

G Contractor shall follow all rules set out in the regulations and
recommendations published by the Associated General Contractors (AGC) and the North

Carolina Department of Labor. The Contractor shall use every effort to safeguard life and
property throughout the performance of his operations.

END OF SECTION
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